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HILLSBORO SCHOOL DISTRICT 

REQUEST FOR PROPOSAL 

SECURITY SYSTEMS IMPLEMENTATION RFP #2018-0224 

 
Notice is hereby given that HILLSBORO SCHOOL DISTRICT, hereinafter referred to as “HSD”, will receive sealed 
proposals, hereinafter referred to as “Proposals”, from qualified firms at the 

Hillsboro School District 
Attention: Sharon McCarty, Facilities Support 

4901 SE Witch Hazel Road 
Hillsboro, OR  97123 

for Security Systems Implementation until 2:00pm PDT, September 13, 2018. 

All plans, specifications, diagrams, descriptions, and other information about this RFP are available on our 
websites listed at the bottom of this page. Each Proposal shall be in accordance with these documents. Interested 
parties may also request these documents by emailing Sharon McCarty at mccartys@hsd.k12.or.us. Please direct 
any other questions concerning this RFP to Jeff Cazel, Project Contact, at jeff.cazel@nis.consulting. 

The work entails installation of physical security systems, including surveillance cameras, building access control, 
and intrusion detection. 

HSD has scheduled a mandatory pre-proposal conference for this project starting at 3:00pm on August 16, 2018. 
This will occur at Hillsboro School District Facilities Office, 4901 SE Witch Hazel Road, Hillsboro, OR  97123, 
though HSD will provide a remote WebEx-based capability, too. HSD strongly suggests joining this conference 
onsite, however, if you are a contractor that has not recently worked for the District. 

HSD will not consider Proposals received after the time set for opening (2:00pm PDT on September 13, 2018). 

HSD reserves the right to postpone the receipt of Proposals, reject any or all Proposals, and to waive any 
informalities or irregularities in the RFP process.  

 
BY ORDER OF BOARD OF DIRECTORS 
 

ADAM STEWART, 

CAPITAL PROJECTS OFFICER 

 

 

 

 

Publications and Web Download Sites:  
The Oregonian: ...................................................................................................................................................................................................................................................................... August 8, 2018 
Portland Daily Journal of Commerce: .............................................................................................................................................................................................. August 8, 2018 
Hillsboro School District Bond 2017-2022 Website:................................................................. https://www.hsd.k12.or.us/bond/rfps 
Hillsboro School District Technology Services Website: ...................................................... https://www.hsd.k12.or.us/Page/830 
  

https://www.hsd.k12.or.us/bond/rfps
https://www.hsd.k12.or.us/Page/830
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HILLSBORO SCHOOL DISTRICT 

REQUEST FOR PROPOSAL 

SECURITY SYSTEMS IMPLEMENTATION RFP #2018-0224 
 

PART 1 — INSTRUCTIONS TO CONTRACTORS 
 

1.01 GENERAL INSTRUCTIONS TO CONTRACTORS  

HSD issues this Request for Proposal (“RFP”) document for the intended implementation of physical security 
systems, including surveillance cameras, and building access control and intrusion detection. The term of this 
award will be for five years with optional annual renewals thereafter, and implementation will commence on or 
about October 8, 2018. 

Please submit one (1) original and three (3) copies of your Proposal in a sealed envelope addressed to Sharon 
McCarty, Facilities Support, Hillsboro School District Facilities Office, 4901 SE Witch Hazel Road, Hillsboro, OR  
97123. HSD will not accept any Proposals that it receives later than exactly 2:00pm PDT on September 13, 2018. 
The outside of the envelope shall also bear the name and address of the Contractor, and the following 
identification in clear and plain lettering: 

Proposal: Security Systems Implementation RFP #2018-0224 

The envelope should also include a USB flash drive as described in APPENDIX A on page 19. 

It is the sole responsibility of the Contractor to see that HSD receives the Contractor’s Proposal at the designated 
location by the designated time. HSD will not accept Proposals transmitted electronically. Any Contractor choosing 
to use a third-party carrier to send its Proposal should ensure that both the name and identifying information 
listed above is clearly displayed on the delivery information. 

Distribution of this RFP or receipt of any Proposal shall not constitute a commitment by HSD to any or all of the 
participants. HSD will evaluate each responsive proposal on its merits and in comparison with the other proposals. 
However, if HSD determines that the submitted packages are not economically beneficial to HSD, or for other 
business reasons, HSD may, at its sole discretion, request further information, demonstrations, gather information 
in another way, or do nothing at all. 

This proposal process will help HSD determine the manufacturer(s) from which it will acquire its security 
components. Accordingly, because different systems have different features and capabilities, HSD cannot evaluate 
responses based solely on price. See Section 1.38 on page 13 for more information. 

In addition to our own in-house staff, HSD will work with NIS on this RFP process in multiple ways: helping develop 
the RFP documents, providing contract project management support, and reviewing the proposal responses. 

Section 2.02 on page 14 details the project’s deadlines and milestones. 

APPENDIX A on page 19 makes it clear how to arrange your Proposal. HSD may opt to award to one Contractor, 
but it reserves the right to award to multiple participants if it deems that doing so is in its best interest. 

APPENDIX B on page 20 summarizes the communications infrastructure specifications for this project. 

ATTACHMENT 1 on page 26 contains detailed specifications as well as AutoCAD® drawings for each site involved 
with this project. 

Important Legal Notice: HSD will fund this project from the proceeds of its 2017 Bond, and these bond-funded 
projects have strong legal and contractual protections in place, particularly regarding liability insurance. See 
ATTACHMENT 2 (page 27) for full information.  

https://www.hsd.k12.or.us/Page/5443
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1.02 PREPARATION OF PROPOSAL  

Contractor must fill in spaces provided on the APPENDIX A’s Proposal Response Forms (“PRFs”; see page 19). 
Contractor may provide additional supporting documentation regarding its Proposal; however, the Contractor 
must complete all PRFs with detailed pricing information—"See Attached” is not by itself an acceptable response. 
HSD advises Contractors to provide as much detail as possible in their Proposals. The interested Contractor will 
bear in full all costs in submitting a Proposal, responding to inquiries, and traveling to HSD to submit, review sites, 
or discuss the RFP. 

 

1.03 SIGNATURES  

The Proposal must be signed in the name of the Contractor and must bear the title and signature of the person 
duly authorized to sign the Proposal. One (1) clearly marked original copy of the Proposal must bear the original 
signature of said person. 

 

1.04 WITHDRAWAL OF PROPOSAL  

Any Contractor may withdraw its Proposal, either personally or by written request, at any time prior to the 
scheduled closing time for receipt of Proposals (2:00pm PDT on September 13, 2018). 

Contractor agrees that it may not withdraw its Proposal nor refuse to accept any contract proffered within 90 days 
after the Proposal opening. 

 

1.05 INTERPRETATION OF PLANS & DOCUMENTS  

If any Contractor contemplating submitting a Proposal for the proposed contract is in doubt as to the true meaning 
of any part of the Proposal request, or finds discrepancies in, or omissions from the specifications, that Contractor 
may submit to HSD a written request for an interpretation or correction thereof. The Contractor submitting the 
request will be responsible for its prompt delivery and it must arrive at HSD not later than exactly 2:00pm PDT on 
September 13, 2018. Requests for interpretation of specifications must be emailed to Jeff Cazel, Project Contact, 
at jeff.cazel@nis.consulting, with a copy to Don Wolff, Chief Information Officer, at WolffD@hsd.k12.or.us. 

Should HSD consider it necessary to revise any part of this RFP, HSD will post an addendum at the web site(s) listed 
on page 3. All official clarifications or interpretations of the proposal documents will be by written addenda. 
Clarification given in any other form, including verbal statements by HSD staff, NIS, or any other party, shall not 
be considered binding until memorialized by posting at this URL(s). 

Contractors should check the web sites listed on page 3 for any published addenda prior to submitting a Proposal. 
Contractors bear the sole responsibility for obtaining and learning of addenda. HSD accepts no responsibility or 
liability and will provide no accommodation to Contractors that fail to check for addenda and then submit 
inadequate or incorrect responses. 

All such addenda shall become part of the Proposal documents. It is the Contractor’s sole responsibility to ensure 
that it has reviewed any addenda issued. The Contractor must also acknowledge in writing (on the appropriate 
place on the proposal response form) any addenda issued. 

Contractors should not interpret the words “including”, “for example”, and “such as” as words of limitation.  

All deadlines and milestones discussed herein use the then-current Pacific Time for the State of Oregon. 

 

1.06 ASSIGNMENT OF CONTRACT  

The Contractor shall not assign this contract nor any part thereof, nor any moneys due or to become due 
thereunder, without the prior written approval of HSD.  
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1.07 PROPOSAL QUOTATIONS 

Unless otherwise specified, all prices shall be for new equipment FOB HSD, as specified. Prices shall include all 
shipping, handling, and packaging costs. The cost of instruction and service manuals, where appropriate, shall be 
included. 

 

1.08 PRODUCT SPECIFICATIONS 

Brand names or model numbers used in the specifications are for the purpose of identification and to establish a 
standard of quality. Contractors may offer alternates/substitutes of like quality, but alternate Proposals must be 
so labeled. Types, weights, quantities of materials, and methods of installation may not be changed. Any 
substitutions must, without exception, be manufactured of the same basic materials and meet or exceed all 
specification requirements of structural, functional, dimensional and appearance without deviation. Full 
specifications, cuts, or photos should accompany any alternate Proposals. HSD will have the sole discretion to 
accept or reject alternates/substitutes and HSD’s decision in the acceptance or rejection of alternates/substitutes 
will be final. 

 

1.09 UNIT PRICE PROPOSAL 

Where a unit price is sought, the quantities stated are approximate only and are subject to reasonable increases 
or decreases at HSD’s discretion. Should the quantities of any of the items be decreased or increased, the 
Contractor shall furnish the articles at the unit prices submitted in the successful Proposal. 

 

1.10 FIXED PRICE 

Proposal prices must remain firm for a period of 18 months after award of contract. Thereafter, the Contractor 
may request a price adjustment at the time of annual renewal, provided the Contractor submits a letter certifying 
the increased cost no later than 45 calendar days prior to the renewal. In the event of a general price schedule 
decrease, Contractor will guarantee to HSD the full benefit at the price reduction for all undelivered orders on the 
effective date of the decrease and thereafter. 

 

1.11 SAFETY CONDITIONS  

All items and equipment furnished will be required to satisfy any applicable requirements of the Occupational 
Safety and Health Act (“OSHA”) and/or the Oregon Industrial Safety and Health Act in effect at the time of delivery. 
It shall be the responsibility of the Contractor to comply with this requirement insofar as compliance is within its 
control. 

 

1.12 TIME FOR COMPLETION    

HSD intends to award a contract to the successful Contractor during the month of September 2018. Contractor 
should indicate its ability to meet the project’s deadlines and milestones (page 14) if awarded a contract. Failure 
of the awarded Contractor to meet requirements in the negotiated timeline will constitute a contract violation 
and the contract may be subject to termination. 

 

1.13 DELIVERY  

Delivery of any equipment or other materials relative to this RFP is to be FOB HSD. HSD will choose specific delivery 
locations when placing any orders. No shipping, handling, or storage charges shall apply.  
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1.14 TERMINATION  

In the event that any of the provisions of this contract are violated by the Contractor, HSD may serve written 
notice upon the Contractor of its intention to terminate such contract, such notice to contain the reason for such 
intention to terminate the contract, and unless within ten days after the serving of such notice upon the 
Contractor such violation shall cease and satisfactory arrangement for correction be made, the contract shall upon 
expiration of said ten days, cease and terminate. In the event of any such termination, HSD shall immediately 
serve the notice thereof upon the Contractor in default, and procure all materials or services involved in the 
contract from other sources and the Contractor shall be liable to HSD for any excess cost occasioned to HSD 
thereby. 

 

1.15 LAW  

The laws of the State of Oregon shall govern this order and the venue of any action brought hereunder shall be in 
the Superior Court, County of Washington, State of Oregon. 

 

1.16 TAXES  

HSD is exempt from Federal excise taxes. 

 

1.17 INDEMNIFICATION  

Contractor agrees to indemnify and hold harmless HSD from all claims, suits, or proceedings for patent, trademark, 
copyright, or franchise infringements, and against any damage, costs, or liability for any injuries to persons or 
property arising from acts or omissions of the Contractor or the Contractor’s agent. 

 

1.18 COMPLIANCE WITH LAWS AND REGULATIONS  

All Contractors shall provide merchandise that meets or exceeds all applicable requirements of the Oregon 
Industrial Safety and Health Standard and the State Board of Health Standard for Primary and Secondary Schools. 

 

1.19 DEBARMENT AND SUSPENSION  

Contractor certifies by submission of a Proposal that to the best of its knowledge/belief its principals are not 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded for the 
award of contracts by any Federal governmental agency or department. Further, Contractor certifies it is not 
presently indicted for or has not within a three (3) year period preceding this Proposal been convicted of or had a 
civil judgment rendered against it for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public transaction or contract. 

If a Contractor is unable to certify such information, the Contractor shall submit an explanation of why it cannot 
provide the certification. Such information will be used to determine whether the Proposal shall be deemed 
responsive. 

If it is later determined that the Contractor knowingly rendered an erroneous certification, in addition to any other 
remedies available to HSD, HSD may terminate this transaction for default.  
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1.20 PROTEST PROCEDURE   

Any actual or prospective Contractor who is aggrieved in connection with the solicitation or award of this Contract 
may protest to HSD in accordance with the procedures set forth herein. Protests based on the Specifications or 
other terms in this solicitation document, which are apparent prior to the date established for submittal of 
Proposals, shall be submitted in accordance with Section 1.05 on page 6 of these terms and conditions. Protests 
based on other circumstances shall be submitted within five days after the aggrieved person knows or should have 
known of the facts and circumstances upon which the protest is based; provided, however, that in no event shall 
a protest be considered if all Proposals are rejected or if received more than five days after the award of this 
Contract. 

In order to be considered, a protest shall be in writing and shall include: (1) the name and address of the aggrieved 
person; (2) the contract under which the protest is submitted; (3) a detailed description of the specific grounds 
for protest and any supporting documentation; and (4) the specific ruling or relief requested. The written protest 
shall be addressed and delivered to: Hillsboro School District Administrative Office, Attn: Don Wolff, 3083 NE 
49th Place, Hillsboro, OR  97124, and shall be clearly labeled  

Protest: Security Systems Implementation RFP #2018-0224 

Upon receipt of a written protest, HSD shall promptly consider the protest. HSD may give notice of the protest 
and its basis to other persons, including other Contractors, involved in or affected by the protest. Such other 
persons may be given an opportunity to submit their views and relevant information. If the protest is not resolved 
by mutual agreement of the aggrieved person and HSD, HSD will promptly issue a decision in writing stating the 
reasons for the action taken. A copy of the decision will be mailed by certified mail, return receipt requested, or 
otherwise promptly furnished to the aggrieved person and any other interested parties. HSD’s decision shall be 
final and conclusive. If no decision is received within ten days of HSD’s receipt of the protest, it will be deemed 
rejected. 

Failure to comply with these protest procedures will render a protest untimely or inadequate and may result in 
rejection thereof by HSD. 

 

1.21 PUBLIC DISCLOSURE  

All information contained in the Proposal and any resultant contract is subject to the State of Oregon public 
disclosure laws (Oregon Revised Statutes (“ORS”) 192.410 through 192.505) and may be subject to reasonable 
public inspection. HSD understands that certain technical specifications or other details may be deemed 
proprietary by the Contractor. In the event that a Contractor desires to claim that portions of its Proposal are 
exempt from disclosure under the provisions of public disclosure, it is incumbent upon the Contractor to identify 
those portions in its Proposal. Upon receipt of a properly executed Public Information Request, HSD will consider 
a Contractor’s request for exemption from disclosure; however, HSD will not be bound by the assertion that a 
page or portion of a page contains exempt material. HSD may notify all Contractors of the Public Information 
Request and allow a period of time for Contractors to seek injunctive relief from disclosure of their materials. Such 
relief will be at the expense of the affected Contractor(s) and is available only through a legal negotiation with the 
requester or via a court-issued injunction barring HSD from release of the documents. 

All Proposals and other material submitted become the property of HSD and may be returned only at HSD's option. 
HSD reserves the right to use any ideas presented in response to the RFP. 

 

1.22 TIMETABLE  

This RFP sets out the suggested timetable on page 14. The timetable does not create any legal obligation on HSD 
to take any action within the timeframes specified.  
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1.23 LEGAL OFFER 

This RFP is an invitation to Contractors to submit a Proposal to HSD. It is not to be construed, interpreted or relied 
upon, whether expressly or implied, as an offer capable of acceptance. Subject to the terms and conditions of this 
RFP, no binding contract or other understanding (including quasi-contractual rights, promissory estoppel, 
quantum meruit, or rights with a similar legal basis) will exist between HSD and a Contractor. 

 

1.24 PROPOSAL SECURITY 

A proposal security of $2,000 is required, and there are three (3) acceptable formats: a bond signed by the 
Contractor, a cashier’s check, or a certified check. Contractors must submit this Proposal security with the Proposal 
as specified on page 19. 

 

1.25 NO OBLIGATION TO PROCEED  

This RFP is for the purposes of the collection of information only, and HSD is under no obligation to proceed with 
any subject matter of this RFP or any Proposal. 

HSD may, at any time, in its sole discretion and without liability to any Contractor or third party: 

• Elect to abandon the RFP process; 

• Waive informalities; 

• Contract in the best interest of HSD; 

• Reject any or all Proposals without providing any reasons to any party; and/or 

• Accept any Proposals in full or in part. 

HSD will not be bound to accept the lowest priced Proposal or any Proposal. In its evaluations, HSD will also 
consider several additional criteria as outlined on page 18 of this RFP. 

 

1.26 OWNERSHIP & VALIDITY OF PROPOSAL 

Without affecting any intellectual property rights which may exist in a Proposal, all Proposals submitted in 
response to this RFP will become the property of HSD and will not be returned to Contractors. 

Contractors grant HSD an irrevocable, royalty-free license to copy, adapt, or otherwise use its Proposal for the 
purposes of evaluating and clarifying the Proposal and negotiating and preparing a contract, if applicable. 

 

1.27 CONTRACTOR’S UNDERTAKINGS  

By submitting a Proposal, the Contractor represents and warrants to HSD (and it is a condition of HSD’s acceptance 
of that Proposal), that as of the date of the Proposal: 

• The Contractor has fully disclosed to HSD in its Proposal all information which could reasonably be 
regarded as affecting in any way HSD’s assessment of the Proposal; 

• All information contained in the Proposal is true, accurate, and complete and not misleading in any way;  

• No litigation, arbitration or administrative proceeding is presently taking place, pending, or (to the 
knowledge of the Contractor) threatened against or otherwise involving the Contractor which may cause 
a material adverse effect on the Contractor’s business, assets, or financial condition or upon HSD’s 
reputation if the Proposal is accepted; and 

• To the best of its knowledge and belief after making diligent inquiry, no conflict of interest exists or is 
likely to arise in relation to its participation in this RFP. In the event that a Contractor becomes aware of 
a conflict of interest, it must immediately notify HSD of that conflict of interest.  
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1.28 PAYMENT 

The successful Contractor(s) shall submit invoices for merchandise to Hillsboro School District Facilities Office, 
Accounts Payable, 4901 SE Witch Hazel Road, Hillsboro, OR  97123. Unless a holiday or other HSD closure alters 
this schedule, vendor payments occur on net 30 days from receipt of invoice. 

HSD will not pay in advance for any products or for incomplete orders. 

 

1.29 ANTI-COMPETITIVE BEHAVIOR  

The Contractor has not and will not seek to influence any decisions made by HSD during the RFP process; whether 
by offering gifts or gratuities to HSD’s employees (including favors in the form of money, merchandise, special 
personal discounts or any item or benefit providing personal gain or gratification which could be seen as 
compromising HSD or its employees) or otherwise engage in any collusive or anti-competitive behavior or other 
practice with another Contractor or any other person. 

 

1.30 PROPOSAL CHANGES OR WITHDRAWALS  

All changes and erasures must be made before 2:00pm PDT September 13, 2018 and initialed. Contractor may not 
withdraw its Proposal after the Proposal opening nor prior to the award of contract(s). No alteration in any of the 
terms, conditions, delivery, quality, quantities, or specifications of this solicitation will be considered without prior 
District consent. 

 

1.31 PREPARATION COSTS 

Costs incurred by a Contractor in preparation of its proposal, including travel and personal expenses, may not be 
charged as an expense of performing the contract. HSD shall not pay for costs incurred for proposal or contract 
preparation as a result of termination of this RFP or termination of the contract resulting from this RFP. 

 

1.32 CONTRACT BONDS  

Labor and Material Bonds: The Contractor must submit a 100% labor and materials bond and a 100% performance 
bond once HSD Board of Directors has accepted the Proposal and given notice. For contracts under $35,000, the 
Contractor may elect to have 50% retained in lieu of the 100% labor and materials bond and 100% performance 
bond. 

Bonds in Lieu of Retainage: For contracts over $100,000, the awarded Contractor may elect to provide a bond to 
cover the 5% retainage amount plus 5% of any change orders for the contract. The bond must be signed by a 
surety registered with and on the currently authorized insurance list published by the Oregon State Insurance 
Commissioner. 

 

1.33 INSURANCE         

Exhibits #4 and #5 in ATTACHMENT 2 on page 27 detail this project’s insurance requirements. 
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1.34 PREVAILING WAGE RATES    

The Contractor shall: 

A. Submit to the District an approved “Statement of Intent to Pay Prevailing Wages” for the Contractor and 
each subcontractor. The statements are to be submitted prior to submission of an “Invoice and Certificate 
of Payment”. 

B. Pay the Washington County local prevailing wage rates, including any necessary shift differential, for each 
trade and occupation as established by the State of Oregon, Bureau of Labor and Industries. 

C. Indicate by the signed statement on each “Invoice and Certification of Payment” that the Prevailing Wages 
have been paid by the Contractor and each subcontractor.  

D. Upon completion of the contract, file approved “Payroll/Certified Statement” (Form WH-38) for the 
Contractor and each subcontractor with the District Business office. 

The Contractor should use the January 1, 2018 prevailing wage rates. These rates are also available at this URL: 

http://www.oregon.gov/boli/WHD/PWR/docs/region02_1_1_18.pdf  

For more information, contact: Bureau of Labor and Industries  
800 NE Oregon St., Suite 1045  
Portland, OR  97232 
971-673-0761 
mailb@boli.state.or.us 

 

1.35 PRE-PROPOSAL CONFERENCE    

HSD has scheduled a pre-proposal conference for this project to occur at 3:00pm on August 16, 2018 at 
Hillsboro School District Facilities Office 
4901 SE Witch Hazel Road 
Hillsboro, OR  97123 

However, HSD will also provide for a Cisco WebEx-based videoconference capability. Attendance in person or via 
WebEx is mandatory; HSD will reject any Proposal from a Contractor that does not have at least one team member 
in attendance at the conference. Parties attending in person should plan to meet in the main entrance area at the 
Hillsboro School District Facilities Office. 

Please email jeff.cazel@nis.consulting as soon as possible to notify us whether you plan to attend the onsite 
and/or WebEx pre-bid conference, so HSD can plan accordingly. Jeff Cazel will then email you the WebEx meeting 
password if required. However, HSD strongly suggests joining this conference onsite if you have not recently 
worked with HSD. Parties attending in person should plan to meet in the main entrance area. 

Note that HSD may schedule additional pre-proposal conferences if determined to be in the best interest of HSD. 
If additional pre-proposal conferences are scheduled, HSD will notify those attending the previous conference (as 
determined by the previous pre-proposal conference sign-in sheet) of the time and date so they may participate.  

WebEx Instructions: 

A few minutes before 3:00pm on August 16, 2018, click here and follow the prompts for computer-based 
(and optionally VoIP-based) access. If you are also (or instead) dialing in, call 240-454-0879 and enter the 
meeting number (801 851 808) and password (see above) when prompted. 

Make sure your WebEx setup is functioning correctly: neither HSD nor NIS assumes any liability if you are 
unable to get WebEx operating properly.  

  

http://www.oregon.gov/boli/WHD/PWR/docs/region02_1_1_18.pdf
mailto:mailb@boli.state.or.us
https://nisconsulting.webex.com/nisconsulting/j.php?MTID=m595ebc37aaf98ebfa75d72bf4bc95c70
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1.36 AFFIRMATIVE ACTION CONTRACT COMPLIANCE STATEMENT  

The Contractor and its agency/labor union (if affiliated) will comply with all state and federal guidelines and/or 
regulations and agree to follow the spirit and the letter of HSD policies regarding non-discrimination. In specific, 
the Contractor warrants for itself and for its agency/labor union that it will consider all applicants seeking 
employment opportunities and all contracts for goods and services. Contractor will not discriminate on the basis 
of race, creed, or color; national origin; gender; marital status; sexual orientation; genetic information or gender 
identity; honorably discharged veteran or military status individuals; mental, physical, or sensory disabilities; 
family with children status; or the use of a trained dog guide or service animal by a person with a disability. This 
non-discrimination applies to, but is not limited to, the following: employment upgrading, demotion or transfer; 
recruitment or recruitment advertising; layoffs or termination; rates of pay or other forms of compensation; 
selection for training; and/or rendition/provision of services. 

In the event of noncompliance by the Contractor with any of the nondiscrimination provisions of the contract, 
HSD shall have the right, at its option, to cancel the contract in whole or in part. If HSD cancels the contract after 
part performance, HSD shall be obligated to pay the fair market value or the contract price, whichever is lower, 
for goods or services that it has received and accepted. 

 

1.37 MINORITY-OWNED AND WOMEN-OWNED BUSINESS ENTERPRISES 

HSD encourages the participation of minority-owned and women-owned business enterprises in this RFP. 

 

1.38 SPECIAL PROCUREMENT  

As Section 2.03 on page 15 describes more fully, this project will focus on physical security systems for HSD’s six 
initial schools. More importantly, the process will enable HSD to choose the vendor(s) and platform(s) with which 
it will move forward for all of its school and support sites. 

Because HSD has not yet chosen these vendor(s) and platform(s), however, HSD is classifying this RFP process as 
a special procurement in accordance with ORS 279B.085. The special procurement process allows HSD to evaluate 
the value—and not just the cost—of various different systems that are likely to be proposed. 

HSD will choose amongst all of the responsive proposals it receives, and it will still largely base these choices on 
total cost of ownership. However, the special procurement process will allow for a more expensive system that is 
also more feature-rich. 

Per ORS 279B.085(4), HSD has already sought and received approval from its local contract review board to 
conduct this effort as a special procurement. Accordingly, HSD will evaluate the proposals per the evaluation 
criteria described in PART 3 on page 18. 

 

1.39 COOPERATIVE PROCUREMENT 

Pursuant to the intent of ORS 279A.200, HSD intends that any publicly funded city, county, district, agency or 
similar entity shall have the authority to purchase specified goods/services directly from Contractor under the 
terms and conditions of this contract unless multiple agencies are named making this a Joint Procurement. 

APPENDIX A on page 19 allows the Contractor to indicate whether Contractor agrees to extend identical pricing 
and services to other public agencies for the same terms. If so, each contracting entity will execute a separate 
contract with the successful Contractor for its requirements. Any ordering and billing shall take place directly 
between the Contractor and such entity.  

https://www.oregonlegislature.gov/bills_laws/ors/ors279b.html
https://www.oregonlegislature.gov/bills_laws/ors/ors279b.html
https://www.oregonlaws.org/ors/279A.200


Security Systems Implementation: RFP #2018-0224 Hillsboro School District 

14  © 2018 NIS 

PART 2 – GENERAL INFORMATION AND SUMMARY OF PROJECT WORK  

 

2.01 ABOUT THE DISTRICT         

Hillsboro School District (“HSD”) is the fourth-largest public-school district in the state of Oregon. Currently, HSD 
serves more than 20,000 students from preschool through twelfth grade. HSD has a skilled, caring, and dedicated 
staff who are committed to supporting each student’s academic and personal growth in safe and inclusive 
environments. 

 

2.02 DEADLINES / MILESTONES   

Activity Date / Time 

  1. Issue RFP August 8, 2018 

  2. Post RFP on HSD websites; publish in newspapers August 8, 2018 

  3. Pre-Proposal Conference August 16, 2018; 3:00pm 

  4. Clarification Questions Due (see Part 1.05) September 4, 2018; 4:00pm 

  5. Vendor Responses Due September 13, 2018; 2:00pm 

  6. HSD Team Reviews Vendor Responses September 13, 2018—September 17, 2018 

  7. System demonstrations September 20, 2018 and September 21, 2018 

  8. Select Vendor and Start Contract Negotiations September 25, 2018 

  9. School Board Meeting to Approve Contract October 2, 2018; 7:00pm 

10. Sign Contract (this date might shift slightly) October 4, 2018 

11. Perform Video System Contract Work October 8, 2018—January 4, 2019 

12. Video System Operational (substantial completion) December 17, 2018; 4:00pm 

13. Video System Operational (final completion) January 4, 2019; 4:00pm 

14. Perform Access Control and Intrusion Detection System Contract 

Work 

June 24, 2019—August 23, 2019 

15. Access Control and Intrusion Detection Systems 

       Operational (substantial completion) 

August 9, 2019; 4:00pm 

16. Access Control and Intrusion Detection Systems 

       Operational (final completion) 

August 23, 2019; 4:00pm 

 

The successful Contractor should assume it must complete portions of the work during off-shift hours (3:30pm to 
12:00am), though the summer work can occur during the regular/daytime shift. Hillsboro School District will 
provide keys, access codes, and alarm instructions (disarming and re-arming) to the successful Contractor. 

The proposal response forms (see page 19) allow you to specify your off-shift cost differential. See also 1.34 
PREVAILING WAGE RATES (page 12) for more information regarding prevailing wages and off-shift differential. 
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2.03 DETAILS OF GOODS AND SERVICES SOUGHT      

General / Background 

Hillsboro School District is seeking Proposals from licensed and bonded low-voltage contractors for 
installation of physical security systems, specifically: 

• Video surveillance cameras and associated management, recording, and retrieval systems 

• Intrusion detection/prevention and associated alarming, notification, and management systems 

• Physical access control management systems 

• Category 6A and fiber optic backbone for the associated security systems 

• Telecommunications cabinets, racks, ladder tray, patch panels, outlets, and wire management for 
the associated security systems 

• Category 6A and fiber optics patch cords and other connections for the associated security systems 

• Grounding and bonding of all metallic components involved in the associated security systems 

• Labor required for activities from site preparation through completion for the security systems 

• Permits, inspections and signoff to satisfy the relevant Authority Having Jurisdiction 

• All expendable goods and supplies for the associated security systems 

• Rental or lease of required tools or test equipment to satisfy the specifications 

• Testing and certification of installed cabling and physical security systems described herein 

Though HSD intends to implement these systems at all of its instructional and support sites, this initial project 
focuses on its first six school sites: 

1. Century High School: 2000 SE Century Blvd Hillsboro, OR  97123-8390 
2. Hillsboro High School: 3285 SE Rood Bridge Road Hillsboro, OR  97123-8654 
3. J.W. Poynter Middle School: 1535 NE Grant Street Hillsboro, OR  97124-3421 
4. Miller Education Center West: 440 SE Oak Street Hillsboro, OR  97123 
5. R.A. Brown Middle School: 1505 SE Cornelius Pass Road Hillsboro, OR  97123-6727 
6. South Meadows Middle School: 4690 SE Davis Road Hillsboro, OR  97123 

HSD intends to use the cost estimates and actual results for these first six sites to help budget and plan for 
the implementations at the remaining sites. However, because HSD has several concurrent and planned 
construction projects during the course of the 2017-2022 bond, the timing and site sequencing/coordination 
components of this security work is still in flux. Related, HSD is working through design issues associated with 
maximizing both safety and efficiency with regard to automobile and internal/external pedestrian traffic. 

Because entryway design and site access and traffic pattern decisions are still in progress, HSD is expecting 
that the access control and intrusion detection work will occur later than the video surveillance work for 
these six—and possibly other—sites. However, HSD chose to start with these particular sites in the belief that 
the construction footprint will change less than some of the other schools.  

Though this procurement generally refers to video surveillance, access control, and intrusion detection as 
the main three components of this security solution project, HSD is especially interested in solutions that 
provide a more integrated and/or unified management platform umbrella for two or all three components. 
The ideal solution would provide best-of-breed management capabilities via a single-pane of glass GUI for its 
three high-end subsystems. 

HSD’s nascent security team will operate the systems, and HSD’s Technology Services group will provide 
technical support regarding its networking infrastructure. As these procurement documents show 
throughout, however, HSD is generally interested in its vendor(s) providing most of the help during the course 
of the contract. When preparing your proposal, be sure to keep in mind the level of technical and operational 
support you will need to provide. Similarly, be sure to address all project issues discussed in (a) this 
Section 2.03 narrative, (b) the general communications infrastructure specifications in APPENDIX B on 
page 20, and (c) the detailed specifications and AutoCAD® drawings in ATTACHMENT 1 on page 26.  
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Video Surveillance / Closed-Circuit Television (“CCTV”) 

All cameras will be IPv4-based; HSD is not interested in analog cameras and encoder systems. 

HSD plans to store video information for two weeks; this storage will reside in HSD’s cloud. HSD is also 
interested in cameras with onboard storage; this will enable HSD to move the storage over its network at less 
congested time, and it will also provide resiliency during any WAN outages. 

The video management system (“VMS”) must enable operators to select, store, and forward specific snippets 
of interest indefinitely. 

HSD’s design drawings call for a system covering almost all of the school. However, counselling areas and 
obvious locations such as locker rooms and bathrooms are excluded. 

As the response forms show, there are several ‘add alternate’ components under consideration: license plate 
number recognition, low-light and/or microphone/speaker-equipped cameras in certain areas, on-camera 
analytics, and facial recognition. Responses need to be clear whether these capabilities exist in the cameras, 
the VMS, or both. 

Access Control 

During normal school hours, HSD will keep all doors locked except for the entryway vestibule area in sites so 
equipped. Card readers will enable employees and other authorized personnel to gain entry, and a video 
doorbell will enable the office to permit one-time entry for visitors. Only the main entry will have a 
physical/’regular’ key access. 

As the drawings show, most doors will have access keypads and active card entry systems. Regarding the 
doors themselves, only one leaf of each door will have a pull handle (that prevents lock in of students/staff), 
and only one leaf of each electrified door will have the electrified hardware. Similarly, electrified doors will 
have electronic sounders to help reduce instances of their being propped open. The contractor(s) will need 
to coordinate with HSD’s Division 8 contractor, Chown Hardware. 

Intrusion Detection 

The intrusion detection system needs to have multiple partitions so HSD can cordon off insecure areas when 
required. The system needs to provide notifications (email, SMS, etc.) to the operations team, but it does not 
need to connect to a Sonitrol-style third party service—instead, HSD will leverage the audio capabilities of 
the relevant cameras. (These cameras, and motion detection in general, will exist mostly in hallway/corridor 
areas.) 

Wireless sensor/communication devices are acceptable for hard to access areas. However, because these 
require additional maintenance (battery replacement, etc.), the design tries to minimize these instances. 

Systems Interoperability / Integration 

HSD desires a high-level of integration between the access control and intrusion detection systems. Contact 
closure-based communications are acceptable, but management platform-based capabilities are preferred. 
As mentioned earlier, a management platform ‘umbrella’ covering both of these and video surveillance is the 
ideal solution. 

HSD similarly desires to integrate these new systems with other related components of its technology 
infrastructure: its mobile devices (iOS and Android apps are critical), its Rauland Telecenter intercom system 
(not Telecenter U; for school-wide and/or zone-wide announcements)1, and its red-light strobe system. SIP-
based integration with HSD’s forthcoming phone system upgrade would be useful, too. 

  

                                                

1 Note that HSD is in the process of evaluating its long-term intercom/paging needs and might opt to switch platforms. 
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Network / Technical Considerations 

HSD desires to locate these systems and associated storage in its cloud-based infrastructure. Critical cameras 
will require on-board storage to mitigate the effects of WAN outages, but the system will need to upload 
these recordings to the cloud on a regular schedule, probably daily. 

The Technology Services team will permit security system panels to reside in the telecom rooms, but only 
upon proper coordination with the proper contact—probably HSD’s Brent Gadwa. 

Certain devices within this infrastructure (e.g., edge door controllers) require small enough wattage that they 
could connect to Ethernet PoE ports. HSD will allow PoE-based connections in less critical areas (e.g., the 
transportation facility). However, HSD has found that devices with local AC power connections are more 
reliable, and the contractor(s) must use these type of connections where feasible—and always in schools. 

Additional Information  

The selected Contractors will have the following responsibilities related to these projects, included but not 
limited to: acquiring materials for and installing the scope of work described in the Bid Documents, 
coordinating with all members of the project team; creating and monitoring project schedules; managing all 
subcontractors; coordinating with third-party test and inspection services; documenting existing conditions 
(including photo documentation and reports); producing as-built drawings and operations & maintenance 
manuals, training HSD on installed work, implementing a safety program; and complying with applicable laws, 
codes, regulations, and required jurisdictional inspections. The Contractor(s) must also coordinate their 
scheduling, installation, and testing efforts regarding their implementations to meet the mutually-agreed 
upon project deadlines. 

See also APPENDIX B and ATTACHMENT 1 on pages 20 and 26 for further information. These sections contain 
full details regarding this project’s communications infrastructure specifications and its engineering 
drawings. 
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PART 3 – EVALUATION CRITERIA 

 

Hillsboro School District will evaluate responses according to the following weighted criteria: 

 

Cost................................................................................................................................................................................................................................................................................................................................................................ 50% 

i.e., the total cost of ownership: 

One-time capital outlays: All cameras, card readers, door strikes, server systems, and other major hardware 
components; cable, patching facilities, bonding and grounding components; construction, installation, mounting, 
connection, and testing; as built and other documentation; and miscellaneous components as required to create 
a complete and operational system as described and detailed in the accompanying specifications and drawings. 

Annual recurring costs: ongoing licensing, support and maintenance, and similar costs. 

 

Management Capabilities and Personnel Qualifications ................................................................................................................................................................................. 25% 

The overall contractor fitness. HSD will consider the professional certifications, continuing education and related 
training credentials, and project management experience and methodologies. 

 

Completeness of Plan .................................................................................................................................................................................................................................................................................................... 15% 

The overall quality of your response. This project will require careful planning to ensure that HSD can retain 
overall network functionality during this implementation. HSD will consider the vendor certifications and related 
expertise in place given the contractor’s chosen components and brands. Finally, though function will outweigh 
form, HSD will consider the level attention to detail in the overall presentation and the tackling all aspects of the 
specifications and drawings as an indicator of the project’s likelihood of success. 

 

References ....................................................................................................................................................................................................................................................................................................................................   10% 

Contractors shall provide a minimum of three references (preferably two of which are within Oregon K-12 
education community) that are using (or have used within the past two years) your cable and infrastructures 
services in an environment with similar size and complexity. The District will attempt to verify the Contractor’s 
ability to deliver the recommended goods and services. 

This review will include your credentials and references to complete this project successfully. HSD team will award 
points in this category based on the feedback from those contacts with whom we speak. HSD will also consider 
its prior experiences, if any, with the Contractor. As part of this effort, HSD will also evaluate the organizational 
stability and history of the Contractor—the capacity and viability of your organization to support the environment 
during its entire projected ten-year lifespan. 

 

Total ......................................................................................................................................................................................................................................................................................................................................................... 100%  
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APPENDIX A  — PROPOSAL RESPONSE FORMAT  

This page provides the specifics regarding how to respond appropriately to this RFP. All valid proposals will contain at least 
the four components described on this page and in this sequence: The Addenda Acknowledgement and Offer / Signature 
Page, the Proposal Security, the Electronic Proposal Information, and the Hard Copy Proposal Information. Though HSD 
requires these four components, we encourage you to include additional marketing collateral and other persuasive materials; 
please include them after these four items. 

 
 

1. Addenda Acknowledgement and Offer / Signature Page—print a hardcopy of this page, fill it out legibly in longhand using 

blue or black ink, and sign and date as appropriate at the bottom. 
 

I acknowledge receipt of Addendum #_____ through #_____.  
 

Our proposal       does       does not        (circle one)       offer cooperative procurement per Section 1.39 on page 13. 
 

I, the undersigned, hereby certify that I have read and understood this Request for Proposal and all of the other 
documents pertaining to this information submitted. I certify that I am a representative of the below named firm, and 
am duly authorized to execute contracts on behalf of the firm. I further hereby certify that all of the information 
presented in answer to the questions contained in this Proposal is complete and accurate to the best of my knowledge. 
I understand that if the Hillsboro School District awards a contract for Security Systems Implementation to my firm, it 
does so in reliance upon the information set forth and commitments made within this proposal. 
 
______________________________________________________________________________________ 
Legal Firm Name 
 
______________________________________________________________________________________ 
Firm Representative Name & Title & Email Address 
 
___________________________________ _____________________________________________ 
Authorized Signature Date of Signature 

 
 

2. Proposal Security: I have enclosed a proposal security in the amount of $2,000. This is in the form of a (circle one): 

Contractor’s Bond            Cashier’s Check            Certified Check 

 
 

3. Electronic Proposal Information 

The RFP includes four fill-in-the-blanks Microsoft Office-format documents: 

Proposal Response Form #1 (a Word-based Company Information form) 
Proposal Response Form #2 (a Word-based References form) 
Proposal Response Form #3 (a Word-based Narrative form) 
Proposal Response Form #4 (an Excel-based Pricing form) 

Include the Microsoft Office-based hard copy response forms in numerical order as shown and note that the documents 
themselves contain additional information regarding how to complete the forms. 

When you have completed the Microsoft Office documents, please copy them onto a USB flash drive and include that 
flash drive as your proposal’s Electronic Proposal Information. Note again that this USB drive may additionally contain 
other Proposer-supplied materials. 

 
 

4. Hard Copy Proposal Information 

Include four printed copies of the Electronic Proposal Information (one signed original and three copies). These hard 
copies will consist of the four Microsoft Office-format Proposal Response Form documents and optionally, other 
Contractor-supplied materials.  
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APPENDIX B  — DIVISION 27 / 28 SPECIFICATIONS 

This RFP includes specifications document attachments that follow the Construction Specifications Institute’s MasterFormat. 
These Division 27 and Division 28 specifications provide all of the details regarding the infrastructure requirements for this 
project. Division 27 governs the infrastructure requirements for the low-voltage information transport systems, which include 
cabling, pathways, termination and testing. Division 28 governs the installation of cabling required to access and intrusion 
components. 

Contractors will need to abide by these Division 27 and 28 specifications, which reflect the established standards for Hillsboro 
School District. Be sure to carefully consider the associated specification sections shown here when filling out the pricing 
within Proposal Response Form #4. 

 

DIVISION 27 
270000 COMMUNICATIONS 
 

270500 COMMON RESULTS FOR COMMUNICATIONS 
270513 COMMUNICATIONS SERVICES 
270526 GROUNDING AND BONDING FOR COMMUNICATIONS SYSTEMS 
270528 PATHWAYS FOR COMMUNICATIONS SYSTEMS 
270529 HANGERS AND SUPPORTS FOR COMMUNICATIONS SYSTEMS 
270533 CONDUITS AND BACK BOXES FOR COMMUNICATIONS SYSTEMS 
270536 CABLE TRAYS FOR COMMUNICATIONS SYSTEMS 
270539 SURFACE RACEWAYS FOR COMMUNICATIONS SYSTEMS 
270544 SLEEVES AND SLEEVE SEALS FOR COMMUNICATIONS PATHWAYS AND CABLING 
270553 IDENTIFICATION FOR COMMUNICATIONS SYSTEMS 
 

270800 COMMISSIONING OF COMMUNICATIONS SYSTEMS 
 

271100 COMMUNICATIONS EQUIPMENT ROOM FITTINGS 
271116 COMMUNICATIONS CABINETS, RACKS & ENCLOSURES 
271119 COMMUNICATIONS TERMINATIONS BLOCKS AND PATCH PANELS 
271123 COMMUNICATIONS CABLE MANAGEMENT AND LADDER RACK 
271126 COMMUNICATIONS RACK MOUNTED POWER PROTECTION AND POWER STRIPS 
 

271323 COMMUNICATIONS OPTICAL FIBER BACKBONE CABLING 
271323.13 COMMUNICATIONS OPTICAL FIBER SPLICING AND TERMINATIONS 
 

271501.13 VIDEO SURVEILLANCE COMMUNICATIONS CONDUCTORS AND CABLES 
271501.15 ACCESS CONTROL COMMUNICATIONS CONDUCTORS AND CABLES  
271501.17 INTRUSION DETECTION COMMUNICATIONS CONDUCTORS AND CABLES  
271513 COMMUNICATIONS COPPER HORIZONTAL CABLING 
271543 COMMUNICATIONS FACEPLATES AND CONNECTORS 
 

271619 COMMUNICATIONS PATCH CORDS, STATION CORDS AND CROSS CONNECT WIRE 
 

DIVISION 28 
280500 COMMON WORK RESULTS FOR ELECTRONIC SAFETY AND SECURITY 
281316 ACCESS CONTROL SYSTEM AND DATABASE MANAGEMENT 
281326 ACCESS AND INTRUSION REMOTE DEVICES 
281333 ACCESS AND INTRUSION INTERFACES 
281343 ACCESS CONTROL IDENTIFICATION MANAGEMENT 
281613 INTRUSION DETECTION CONTROL SYSTEMS 
281619 INTRUSION DETECTION REMOTE DEVICES 
282313 VIDEO SURVEILLANCE CONTROL SYSTEMS 
282329 VIDEO SURVEILLANCE REMOTE DEVICES  

https://www.csiresources.org/practice/standards/masterformat
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APPENDIX C  — ADDENDA AND ERRATA  

    

General 

RFP #2018-0224’s procurement documents consist of three .ZIP archive files: 

• the main documents located here 

• the Proposal Response Form documents located here 

• the specifications and drawings documents located here 

plus addenda. 

Depending on the nature of a given addendum, we usually create a new archive with the changed and/or new files. 
However, we always update the original .ZIP archives so the obsolete files are no longer available anywhere on the 
Google Drive download site. 

This main RFP document describes all addenda here in APPENDIX C. Thus, by definition, each addendum will include 

an updated main document. However, descriptions of addenda for which APPENDIX C is the only thing that changes 

in this document do not include this tacit information. 

 

Addendum #1; released August 13, 2018 

Addendum #1 contains: 

• Updated Division 27 Specifications: to correct cable installation responsibility (to be done by Division 27, 
not 28) and to generally make vendors aware of HSD’s standards 

• Updated Division 28 Specifications: to correct cable installation responsibility (to be done by Division 27, 
not 28); and to address strobe light notifications 

• Updated Proposal Response Forms: to reflect updated pricing information in Proposal Response Form #4; 
see page 19 

Addendum #1 did not include a separate .ZIP archive. 

 

Addendum #2; released August 17, 2018 (corrected spelling of “Osmon” on August 20, 2018) 

Addendum #2 contains: 

• VideoCameraMatrix_2018-08-17.XLSX, an Excel spreadsheet providing additional details for each CCTV 
camera in the project 

• A list of all contractor representatives that attended the mandatory August 16, 2018 pre-proposal 
conference. Note that these seven are now the only firms now eligible to respond to this RFP: 

Richard Osmon, EC Electric 
Rick Olney, ATS 
John Longtin, Accurate Electric Unlimited 
Scott Belinn, LONG Building Technologies 
Mark Robinson, Reece 
Tim Tormanen, GB Manchester 
Jerry Smith, Innova NW 

Addendum #2 did include a separate .ZIP archive; it is here 

 

 

  

https://en.wikipedia.org/wiki/Zip_(file_format)
https://drive.google.com/open?id=1hNnfuw70IsSJNJoFiyIAo3laohOMDW3y
https://drive.google.com/open?id=1peR2WZOsiR8kwR1iZBY0V7qkH3ILZhP9
https://drive.google.com/open?id=13monCnq_5eO7p6hOpZkBhmpLWWSyFJpq
https://drive.google.com/open?id=1GM1ng7wdZfMZaA4EV_QFMW4vmQCmIkAn


Security Systems Implementation: RFP #2018-0224 Hillsboro School District 

22  © 2018 NIS 

Addendum #3; released August 30, 2018 

Addendum #3 contains: 

• Summary 

Addendum #3 list and answers many questions that have arisen since the pre-proposal conference. It 
also extends the deadline for asking questions and issuing substitution requests until 4:00pm PDT on 
September 4, 2018.  

• Questions raised at the August 16, 2018 pre-proposal conference and their answers: 

1. Is HSD handling bandwidth- and storage-related infrastructure? 
YES; contractors do NOT need to engineer a SAN or other network-connected storage system. 
Responses can assume that there are no constraints in terms or storage size or network speeds, but 
respondents can propose locally-based storage solutions if justified by other design and/or operational 
considerations. 

In all cases, however, contractors should include and document related calculations of perceived 
storage needs based upon the number and types of cameras involved and upon best practices regarding 
retention schedules.      

2. Have we engineered field of view, camera positions? 
NOT FULLY; drawings include general camera placements, directions of view, and mounting heights. 
Field of view information is loosely based on lens size shown on the CCTV camera matrix as follows: 
2.8mm = 10’-20’; 3.6mm = 20’-30’; 6mm = 30’-40’; 8mm = 40’-55’; 12mm = 55’-75’, 9-22mm = 75’-100’. 
If your chosen camera manufacturer does not have the exact lens size shown in the RFP’s Excel-based 
camera matrix, choose the nearest size available and indicate any discrepancies in your proposal. In 
addition, HSD encourages contractors to point out any errors and make suggestions for improving these 
coverage plans. Note that lens sizes denoted as “9-22mm” should be varifocal. 

3. Does Hillsboro High School have electrical power and/or network connectivity at its bus mustering area? 
The underneath area has power, but there is currently no connectivity. Contractors might opt to trench 
across a short field to provide copper connections. 

4. Should contractors paint EMT conduit as part of this project?  
Conduit does not need to be painted as part of this contract. 

5. For camera cabling, does HSD prefer EMT or Wiremold? 
EMT conduit is preferred; refer to section 270528.33. 

6. Which sites have plenum ceilings? 
Plenum cable is required at all sites except Miller Education Center West. 

7. Is there an ‘engineering estimated cost’ for this project? 
YES; it is $1.1M. This budget includes all Divisions 27 and 28, and an estimated $90K for Division 8 door 
hardware; it does NOT include fencing. Note that HSD’s Capital Project Office will have final authority in 
all financial decisions for this project. 

8. When will NIS identify control panel locations? 
This should be able to occur during the week of September 4.  

9. What is the ‘size’ of the planned training effort? 
The RFP calls for 24 hours of ‘train the trainer’ schooling (which will be video recorded), plus an eight-
hour follow-up a few months later. 

  

https://en.wikipedia.org/wiki/Storage_area_network
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• Questions raised at the August 22, 2018 site walkthroughs and their answers: 

10. Are ALL existing cameras going away—including those that will not have replacements in very nearly the 
same areas? 

YES; plan to demo ALL existing cameras and associated cabling once HSD is fully satisfied with a given 
site’s implementation.  Existing camera quantities to be removed will be determined post bid, and a 
change order will be issued for the demo work. 

11. Century HS; frame #9: Is this a one-hour rated room. 
Wall ratings are unknown; proceed under the assumption the room is rated for one-hour.  

12. Century HS; frame #4: If the hallway is considered a firewall, then the penetrations in place do not meet 
code. Is this the case? 

Wall ratings are unknown; proceed under the assumption the room is rated for one-hour. During 
construction, contractor to note existing penetrations that do not meet code. 

13. Century HS; camera #2: If the drawing orientation is correct (pointing NW), it appears that a tree will be 
blocking its view. Should the camera be moved, should the tree be cut back (or removed), or what should 
happen instead? Note that the location in question has two existing cameras—once facing NW and one facing 
NE. 

HSD will trim the tree in question. 

14. Century HS; cafeteria: There are vending machines near the door exiting to a grass field (NE corner?) with 
no camera coverage—should we add one there? 

NO; it is not necessary to explicitly cover vending machines nor other point-of-sale devices. 

15. Century HS; double doors near cafeteria: The only realistic pathway would include conduit going up to 
the ceiling, and non-metallic conduit might not work and could look awful—should we use EMT or another 
(which?) material? 

YES; plan to use EMT. 

16. Do we need to add sensors to the south of the two sets of double doors near corridor S200B (i.e., between 
CAM57 and CAM58)? 

YES; door contacts shall be added at all cross-corridor doors. 

17. Can we get asbestos information for the crawlspaces for all six sites? 
Asbestos testing will be done at the Owner expense based on Contractor shop drawings and proposed 
pathways submitted as part of the shop drawings per 27 00 00.1.11.C.3. South Meadows MS and 
Century HS do not contain asbestos. Note that Contractors on the site walkthroughs generally agreed 
that the crawlspaces and steam tunnels would not be their pathways of choice. 

18. We need to get fire door contractor involved for the fire door work (magnetic interrupts, etc.) 
Performance Systems Integration (“PSI”) is HSD’s fire alarm contractor. The security contractor shall 
provide 18Awg 4 conductor cabling to the FACP headend. However, PSI will make all interconnections 
and perform all system programming:      Scott LeClair    503-403-8910    scott.leclair@psintegrated.com. 
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• Questions raised after the site walkthroughs and their answers: 

19. The specifications indicate that PIN pads are not part of the contract scope, but the drawings indicate that 
each site will have keypads. Are PIN pads and keypads different devices (and if so, how?), or are the they the 
same things (and if so, which is correct—the specifications or the drawings)?  

PIN pads are not included in this project. 

20. The specification for the video doorbell is omitted—can vendors choose to use aiPhone?  
The video doorbell should be a SIP-capable device that will interface with the Owner’s VoIP phone 
system. Acceptable manufacturers are Vingtor-Stentofon and 2N; substitution request is required for 
all others. 

21. Do the Manufacturers called out as ‘approved’ take precedence over the "System Requirements" as called 
out in the specifications? If an approved manufacturer does not meet a System Requirement will that 
disqualify the manufacturer from being considered "acceptable"? 

The 3 systems that are pre-approved will contain some or all of the system requirements.  Since multiple 
systems are specified, it is expected that no one manufacturer will meet all of the system requirements.  
This will not disqualify your proposal; however, if it is a significant requirement that HSD deems 
necessary, your response score might suffer. 

22. Section 28 13 13 2.2A. states "Headend  Software calls for Lenel OnGuard Enterprise, Genetec Security 
Center Enterprise, and S2 Netbox Enterprise". Is it the intent to provide Enterprise versions of the software? 
When you call for Genetec Security Center Enterprise, is your intent Genetec Security Center with Synergis 
Access Control Enterprise version? 

YES; we are requesting Enterprise versions of each system, including additional modules like badging, 
etc. 

23. Section 28 13 13 2.2.D states "Interface SMS system with Bosch D9412GV4 intrusion panel". In 
specification 28 13 33 section 1.4 D. 1 states "SMS shall support high-level integration to an Intrusion 
Detection System". Also specification 28 16 13 section 1.4 A. 4. b states "Intrusion integration shall be based 
upon native API plugs". Is it the intent to have software level integration between the SMS and IDS? 

Software level integration is preferred but is not a requirement. 

24. Section 28 13 16 1.4 A.18.d states "Each alarm shall be capable of linking video from digital video recorders 
(if applicable) for incident playback"". Is it the intent to have the SMS and VMS integrated on a software level 
to accomplish this? Are all required licensing to integrate the SMS and VMS required to be part of this bid?" 

The SMS and VMS would preferably be a single screen, but separate VMS and SMS client interfaces are 
acceptable. 

25. Specification calls for "HID ProxCard II" technology credentials. This technology is easily copied, making it 
easy to make counterfeit credentials. The SMS software will not be able to see a difference between the 
original or counterfeit credential. We suggest the specification requirement be updated to use a more secure 
credential technology. 

Revise spec sections 28 13 26 2.3.C and 28 13 26 2.3.D as follows: 
C. MultiClass Series Cards 

1. RP40 
D. Access Cards 

1. iCLASS + MIFARE Classic + HID Prox 

26. Section 28 13 43 1.5.D.17 states "Visitor Management shall be incorporated as a standard feature of the 
software" and "Visitor Management shall be integrated with other key areas of the system". Is it the intent 
that the SMS has an integrated Visitor Management component with all necessary licenses? If the SMS 
approved manufacturer does not have a Visitor Management component, is it the intent that a third-party 
Visitor Management system be provided with all necessary licenses? 

The system should be capable of Visitor Management, but it is not expected to be implemented as part 
of this project. 
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27. Section 28 16 13 2.2A. states "Intrusion Panel – Bosch B9512G equipped with…", but specification 28 13 
13 section 2.2 D states "Bosch D9412GV4 intrusion panel". Which model is required for bidding? 

Bosch B9512G is the correct intrusion panel number. 

28. Section 28 16 19 2.2G. calls for 1078CW and 2505A-L series contacts. Also the specification 28 16 19 
section 2.2 A. calls for a 4 conductor 22 AWG for door contacts, as do the drawings. The 1078CW contact is 
single pole double throw (SPDT) and the 2505A-L contact is single pole single throw (SPST). What is the 
purpose of the second pair of conductors in the cable? Can we use 2 conductor 22 AWG cable for door 
contacts? Is the intent to use the integration between the SMS and IDS to monitor the status of doors with 
access control for intrusion conditions? 

The specification is correct.  The added pair of conductors is for use at certain doors for a local piezo 
sounder; none are part of this RFP.  It would be used at SPED classrooms or doors that HSD will choose 
at a later date.  The intent is for software to manage many of the items that legacy systems currently 
accomplish via contact closures. 

29. Section 28 23 13 2.2C calls for Milestone Xprotect Expert and ExacqVision Enterprise. Is Genetec OmniCast 
Enterprise an acceptable alternate for the VMS? Using Genetec OmniCast VMS with Genetec Synergis SMS 
would create a simplified and more intuitive user experience. HSD would not need to integrate two systems 
which would otherwise require special integration licenses. HSD would This will also eliminate the issue of 
not upgrading a version of software because it is not compatible with the other software it is integrated into. 
Please see accompanying spec sheets for addition information. 

YES; the substitution request to use Genetec Omnicast Enterprise instead of Milestone Xprotect Expert 
and ExacqVision Enterprise is approved. 

30. Section 28 23 29 2.2AB.1 lists Axis, Bosch, Samsung, Sony as approved camera manufacturers. The camera 
matrix calls for cameras that none of these manufacturers make (like a 3MP and 5MP  dual sensor camera, 
or a 3 MP quad sensor camera). Please provide a part number for the design intended cameras so we can 
cross reference the part number across the approved manufacturers. 

Additionally approved camera manufacturers are Hanwa and Arecont for multi-sensor cameras (2MP 
may be used in lieu of 3MP and 4MP may be used in lieu of 5MP).  Note that though Arecont is now an 
approved manufacturer, NIS is aware of and monitoring general industry concerns regarding some 
recent activity with corporate officers. 

• Additional explanatory comments 

1. Contractors should structure their proposals to allocate time for detailed site visits and research. The goal 
should be to self-answer as many questions as possible regarding pathways, CMR vs. CMP cable, EMT 
painting, etc. 

2. The cantilevered duct work—and all of the ceilings except for the office area—at Hillsboro HS are going 
away during the next two years. Accordingly, plan your installation work (J-hooks, etc.) to remain safely in 
place during these efforts. 

3. Century HS and Poynter MS are currently getting new vestibules as part of on-going construction, but the 
other four sites do NOT yet have new vestibules/doors in place. The Poynter vestibule is getting a new door 
in December 2018, and the Poynter drawing (near camera #32) already shows this change. 

 

Addendum #3 did not include a separate .ZIP archive. 
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ATTACHMENT 1 — SITE PLAN DRAWINGS AND SPECIFICATIONS  

This RFP includes separate Site Plan Drawings and Specifications attachments which includes AutoCAD® drawings with details 
pertinent to HSD sites. This attachment provides most of the construction and implementation specifics regarding this 
project. The drawings show all campuses and the relative layout of the buildings. The drawings are to scale and may be used 
for basic calculations: for example, to estimate the cable lengths and device counts to be used for the basis of your proposal. 
Note, however, that final footages and device counts will be the responsibility of the Contractor, and HSD will not approve 
any change orders for additional materials as related to the base proposal. 

There are drawings for all six sites within the scope of this project: 

1. Century High School: 2000 SE Century Blvd Hillsboro, OR  97123-8390 
2. Hillsboro High School: 3285 SE Rood Bridge Road Hillsboro, OR  97123-8654 
3. J.W. Poynter Middle School: 1535 NE Grant Street Hillsboro, OR  97124-3421 
4. Miller Education Center West: 440 SE Oak Street Hillsboro, OR  97123 
5. R.A. Brown Middle School: 1505 SE Cornelius Pass Road Hillsboro, OR  97123-6727 
6. South Meadows Middle School: 4690 SE Davis Road Hillsboro, OR  97123 
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ATTACHMENT 2 — PROJECT CONTRACT 

HSD_Bond_2017___Small_Projects_Contract___Template___2018-07-20.PDF is a .PDF file that comprises Attachment 2 to 
this RFP. This attachment contains both a sample of the contract that will result from this project and information regarding 
HSD’s OCIP arrangement. 

Pages 1 through 14 of this 25-page attachment show the legal language that will become part of the contract between HSD 
and the successful respondent. Respondents should read the attachment carefully, as it contains certain contract terms that 
supersede and overrule some of the standard HSD contract terms contained within this RFP document. 

Once HSD and the successful Respondent achieve agreement in principle, HSD will work with that Respondent to edit the 
sample contract that will then become the full legal arrangement between the parties. This will require changes to the 
contract template in the first four of the document’s five Exhibits: 

Exhibit 1: Invitation for Bid; page 15; HSD will enter this RFP’s identifier: RFP #2018-0224 

Exhibit 2: Statement of Work, Compensation, Payment, and Renewal Terms; page 16; HSD will enter said terms as 
appropriate 

Exhibit 3: Certification Statement for Corporation or Independent Contractor; page 17; Respondent will indicate its 
firm’s legal status 

Exhibit 4: Insurance Requirements; pages 18-24; Respondent must acknowledge that its insurance coverage meets the 
stipulated requirements and that Respondent understands the OCIP program. 

Note that Exhibit 5: Owner Controlled Insurance Policy (OCIP) / Wrap-Up Insurance Policy Manual on page 25 explains how 
to obtain the detailed OCIP user manual. 

 

 

https://en.wikipedia.org/wiki/PDF

